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THE GEO GROUP HAS NEVER HAD A CONTRACT TERMINATED FOR CAUSE. 
 
The Monroe County Jail was a five-year contract with 
the County. Due to staffing requirements of the State of 
Florida, which were not part of contract negotiations, the 
contract was discontinued by mutual agreement after 
one year of operation. Considerable improvements in 
the physical structure, training of staff and operations 
were made in that one year along with the elimination of 
the majority of state compliance issues. The contact 
person for the county would be Capt. Charles (Steve) 
Casey at the Monroe County Sheriff’s Office who was 
the County liaison/monitor during the operation period. 
His phone number is (305) 292-7090. 

The Queens New York INS facility was a five year 
contract which was extended for an additional six 
months. At that time the contract expired. The decision 
not to continue was based on the INS’ request for site 
relocation and expansion in 1995-1996. Roger Fregeau, 
Chief of Contracting for the Immigration and 
Naturalization Service, can be contacted at (802) 660-
1134. 

Our contract with the City of San Diego commenced on 
May 22, 1992 and was for an original five (5) year term; 
it was extended for an additional five years with a 90-day 
termination period based on the knowledge that the 
County of San Diego would be requesting the leased 
property on which the facility was sited to be returned to 
them in the near future. The contract was extended in 
May 1997 based on the knowledge that there would be 
a termination in the next year or two. The last day of the 
contract was May 26, 1998. A smooth transition was 
concluded on that date with the County of San Diego 
now in control of the property and the facility. The 
change was necessitated by the building of additional 
facilities by the County and the City. 

The Central Texas Detention Facility in San Antonio, 
Texas accepts out-of-state inmates for client agencies 
for varying contract terms. Three short-term contracts at 
this facility are not in place at this time. A contract with 
the Bexar County Juvenile Probation Department 
from April 1995 through August 1997 was designed as a 
short term contract, extended several months, to 
accommodate the County during a period of 
construction of new juvenile beds. A second contract for 
a portion of the Central Texas Detention Facility (CTDF) 
was between the New Mexico Corrections 
Department and Bexar County for the emergency 
housing at the CPDF for New Mexico Inmates. This 
usage extended from June 1996 through June 1997. A 

third contract for a portion of the CTDF was between the 
Oklahoma Department of Corrections and Bexar 
County, also for the emergency housing of Oklahoma 
Inmates. This usage extended from December 14, 1995 
through September 11, 1998. 

The five year operational services contract with Travis 
County, Texas for the Travis County Community 
Justice Center was discontinued by agreement 
between The GEO Group, Travis County and the Texas 
Department of Criminal Justice (TDCJ) to allow 
operation to commence by the TDCJ. Transition of 
management from The GEO Group to the TDCJ was 
accomplished in a cooperative and professional fashion 
on November 8, 1999. In order to ensure a proper 
transfer, The GEO Group senior staff remained at the 
facility, at The GEO Group ’s cost, after the transition 
date to provide assistance to the new staff. 

An award for the design, finance and management of a 
1000-bed medium security facility located in Charlotte 
County, Virginia was announced on June 5, 1996. 
During extended negotiations, the population needs of 
the State of Virginia changed with the result that a 
Memorandum of Understanding was signed by the 
Virginia Department of Corrections, The GEO Group 
Corporation, the Town of Drakes Branch, Virginia and 
the Industrial Development Authority of Charlotte 
County, Virginia. This Memorandum commits all parties 
to fund and site a facility in Charlotte County, Virginia 
based on the proposal and the ensuing agreements. 

Our contract with the Louisiana Department of Public 
Safety and Corrections was for the operation of a 276-
bed male juvenile facility in Jena, Louisiana. The GEO 
Group gave notice to the State of Louisiana of its 
intention to convert the use of the facility to other inmate 
uses. As of May 18, 2000, the facility no longer houses 
Louisiana juveniles under the referenced contract. 
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In 1996, GEO was awarded a contract by the Arkansas 
Department of Corrections for the design, construction, 
operation and management of the Scott Grimes 
Correctional Facility for young adult males and the 
Ronald McPherson Correctional Facility for adult 
females, located adjacent to each other in Newport, 
Arkansas. The facilities opened on July 1, 1997. The 
initial contract period was for two years and was 
extended for two additional years. It was mutually 
agreed by both parties not to further renew the contract 
after June 30, 2001. The GEO Group worked closely 
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with the Arkansas DOC to ensure a smooth transition 
with no disruption in the operation of the facilities. 

In September 1999, The GEO Group entered into an 
agreement with the Florida Department of Children 
and Families (DCF) for the temporary housing of 
detainees under the “Jimmy Ryce Involuntary Civil 
Commitment for Sexually Violent Predators” at 
South Bay Correctional Facility in South Bay, Florida. 
Upon completion of its new facility, the Department 
commenced a phase out of the temporary operation and 
transfer of the inmates. The contract with the agency 
expired May 31, 2002. 

In March 1997, The GEO Group entered into a 
Management Services Agreement with the 
Commonwealth of Puerto Rico to operate an adult male 
protective custody population at the Bayamón 
Correctional Facility in Bayamón, Puerto Rico. The 
GEO Group had earlier entered in an agreement to 
design and build the facility for the Commonwealth. The 
initial contract period was for five years. Due to budget 
constraints, the Administración de Correcion did not 
have funds available to them for private corrections 
contracts and  opted not to renew The GEO Group’s 
contract. It was mutually agreed by both parties to enter 
into a transition period in April 2002 until June 23, 2002. 
GEO has worked closely with the Puerto Rico 
Administración de Correcion to ensure a smooth 
transition with no disruption in the operation of the 
facility. 

In September 2002, the Australian Department of 
Immigration & Multicultural & Indigenous Affairs (DIMIA) 
authorized the opening of the 1200-bed Baxter 
Immigration Detention Centre near Port Augusta, South 
Australia whilst, at the same time, closing the 850-bed 
Curtin Immigration Reception & Processing Centre 
in Derby, Western Australia. Baxter is a new facility 
developed to house illegal immigrants from the 
temporary facility at Curtin. 

Australian Department of Immigration & Multicultural & 
Indigenous Affairs (DIMIA) closed the Woomera 
Immigration Reception & Processing Centre in 
Woomera, South Australia pursuant to the pending 
transfer of operations to another contractor in October 
2003. This change in operators was awarded following a 
competitive bid process. Subsequent DIMIA facility 
closures included Baxter in South Australia, Christmas 
Island in the South Pacific, Maribyrnong in Victoria, 
Perth and Port Hedland in Western Australia, and 
finally Villawood in New South Wales in February 2004. 

On June 13, 2003, The GEO Group successfully 
completed the sale of its one-half interest in its United 
Kingdom (UK) joint venture. The GEO Group sold its 
50 percent joint venture interest to its partner, Serco 
Investments Limited. This transaction was the result of 
an agreement between The GEO Group and Serco 
reached in May 2003. The agreement settled an 
ongoing dispute which had arisen when Serco claimed 
to have the right to acquire The GEO Group’s interest in 
the joint venture as a result of the merger between The 
GEO Group’s former parent company, The Wackenhut 
Corporation, and Group 4 Falck in May 2002. The 
transaction was completed on July 2, 2003. 

On December 31, 2003, the McFarland Medium 
Community Correctional Facility in McFarland, 
California was closed by the client, the California 
Department of Corrections, at the expiration of the 
contract. It was reactivated on January 10, 2005 with 
the signing of a new contract with the CDOC. 

The GEO Group designed, constructed and 
subsequently operated the John R. Lindsey State Jail 
in Jacksboro, Texas since September 1995 and the 
Willacy State Jail in Raymondville since January 1996. 
On January 16, 2004, following a competitive rebid, 
operations of these facilities were awarded to another 
contractor. 

The New Zealand Department of Corrections selected 
GEO Group New Zealand to operate the Auckland 
Central Remand Prison in May 1999. The 381-bed 
adult male prison, which also addressed the needs of 
the inmates of the Maori and Pacific Island communities 
and those with special needs, opened in July 2000. On 
July 12, 2005, GEO handed the contract back to the 
public sector. This decision was the result of a previous 
election promise that correctional facilities would be 
managed by the government 

No longer having a need for the beds under contract 
with the Queens Private Correctional Facility in 
Queens, New York City, the Bureau of Immigration and 
Customs Enforcement (ICE) transferred its contract to 
the Office of the Federal Detention Trustee (OFDT) on 
June 30, 2005. GEO now manages and operates the 
facility on behalf of the US Marshals Service. 
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The GEO group was awarded a contract by the Texas 
Department of Criminal Justice on January 1, 1996 to 
manage the Kyle Correctional Facility. The contract 
was extended until August 8, 2000 when GEO 
successfully won a competitive re-bid. The new contract 
was awarded August 9, 2000 and subsequently 
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extended until August 31, 2005.  Following a competitive 
re-bid, operations of this facility was awarded to another 
contractor. 

The Michigan Youth Correctional Facility (MYCF) 
was designed, financed, constructed and operated by 
GEO following a competitive procurement issued by the 
state in 1997. Two agreements were entered into 
between GEO and the State of Michigan, a 20-year 
lease (subject to two 5-year extensions) and a 4-year 
operating agreement (renewed for a second 4-year term 
in 2003). The MYCF operating agreement was 
terminated by the Department of Corrections effective 
September 30, 2005. Following the Governor’s line item 
veto of legislative funding for the continued lease and 
operation of the facility, GEO received a 60-day notice 
of lease termination effective December 2, 2005. 

On December 31, 1996 the Broward County Sheriff’s 
Office (BSO) awarded GEO a contract with unlimited 
two-year options for the provision of a county work 
release facility for 300 county offenders. The Broward 
Transition Center received its first residents on 
February 16, 1998. Subsequently, in October 2002, the 
contract was modified to 50 county beds and was 
renewed through 09/30/06.  
 
A contract with ICE to provide a transition center 
comprised of 150 beds for female detainees (asylum 
seekers) was awarded on August 8, 2002 and extended 
to September 30, 2003. Initial intake began August 26, 
2002. A new contract was awarded in July 2003 and 
extends for a five-year period beginning October 1, 2003 
with (4) one-year options, expiring 09/30/08. This 
contract increased services to provide for 200 female 
residents with an option to expand by an additional 50 at 
ICE’s request. The current contract also permits for the 
housing of non-criminal male detainees (asylum 
seekers).  
 
In December 2005, as a result of the impending 
increase in the ICE population, design capacity 
increased by 150 beds, bringing the total to 450 beds: 
400 to house ICE detainees and 50 to house BSO 
inmates. On February 1, 2006 the contract with the BSO 

was terminated by mutual agreement in order to allow 
the entire facility to be utilized by ICE. 
 

 

Newly Acquired CSC Facilities: 
During the past 5 years, the only contracts that were 
cancelled or terminated prior to its scheduled expiration 
by a party other than CSC are the following:  

• Crowley County Correctional Facility: the 
Crowley Management subcontract, dated 
December 15, 1998, by and between Crowley 
Correctional Services, LLC and Correctional 
Services Corporation. 

• Central Oklahoma Correctional Facility: 
Management Agreement, dated June 5, 1998, by 
and between McLoud Correctional Services, LLC 
and Correctional Services Corporation. 

These contracts, for the management of the Crowley 
County Correctional Facility and the Central Oklahoma 
Correctional Facility were terminated, effective as of 
December 20, 2000, following the decision of Dominion, 
Inc., the owner of the facilities, to terminate the contracts 
as a result of their desire to take over operation of those 
facilities. CSC successfully operated these facilities for 
two years, bringing innovative programming to the 
offenders in our care and custody. The contract 
termination was not the result of CSC’s failure to 
manage and operate the facilities under the terms and 
conditions of the contracts. For more information, Calvin 
Burgess, President of Dominion, Inc., can be reached at 
405-348-9852.  

The GEO Group, Inc. acquired the contract between 
Grenada County and the Correctional Services 
Corporation November 4, 2005 with the acquisition of 
CSC. Having operated the contract for eight months, 
GEO determined the contract was no longer financially 
viable to the company. The contract was terminated on 
November 3, 2006. 
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BAYAMÓN CORRECTIONAL FACILITY 
Calle Final #28, Centro Industrial Luchetti 
Bayamón, Puerto Rico 00961 

Contracting Officer Victor Rivera Gonzalez, Secretary 
Address Administración de Correcion  

Apartado 71308 
San Juan, Puerto Rico 00936 

Phone 787-273-7325 
Fax 787-749-0470 
Admin. Contracting Officer None 
Phone N/A 
Contract With Administration of Corrections &  

The Public Building Authority  
Contract Number N/A 
Contract Award 09/12/94. Initial term 03/24/97 - 03/23/02. Extension options of 

one five-year term 
Contract Expiration 03/23/02 (Extended to 06/22/02) 
Contract Type RFP/negotiated/fixed 
Program Mngr/Facility Admin/Warden Gerardo Acevedo 
Phone 787-288-5800 
Ownership Public 
Type And Design Medium/Maximum, single, double & dorm for 500 males  
Facility Construction New Construction - Concrete 
Capacity 500 males (sentenced-protective custody) 
Received Prisoners 03/24/97 
Services/Work Operator/Developer (Design, Construct) 
Accreditations ACA and NCCHC 
Method Of Financing Commonwealth of Puerto Rico 
Prime/Major Subcontractors F&R Construction 
Reason Expiration of contract 
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BEXAR COUNTY JUVENILE PROBATION INMATES 
Central Texas Parole Violator Facility 
San Antonio, Texas 

Contracting Officer Candy Beltran, Bexar County Juvenile Probation  
Address Bexar County Juvenile Center 

600 Mission Road, San Antonio, Texas 78210-3851 
Phone (210) 531-1818 
Fax (210) 531-1821 
Admin. Contracting Officer None 
Phone N/A 
Contract With Bexar County Juvenile Probation Department 
Contract Number N/A 
Contract Award 4/24/95 
Contract Expiration 8/31/97 
Contract Type Negotiated/fixed 
Program Mngr/Facility Admin/Warden Cloid Shuler 
Phone (210) 227-5600 
Ownership Public 
Type And Design Minimum/Medium/Maximum Security - Dormitory and single 

cells 
Facility Construction Renovation - Concrete, steel 
Capacity Contract 48 
Received Prisoners 4/95 
Services/Work Operator - 2.25 years 
Accreditations State Jail Commission 
Method Of Financing Bonds 
Prime/Major Subcontractors None 
Reason Temporary contract to house juveniles until completion of 

County’s facility. Contract ended with completion of County’s 
new facility. 
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BROWARD TRANSITION CENTER 
3900 North Powerline Road 
Deerfield Beach, Florida 33073 
954-973-4485  Fax:  954-973-6179 

Contracting Officer Kristina Gulick 
Address Broward County Sheriff’s Office 

2601 W. Broward Blvd.  
Fort Lauderdale, Florida 33312 

Contact Information Ph: 954-914-2094, Kristina_gulick@sheriff.org 

Contract Monitor Lt. Dan Sokol, Executive Officer; 
Contact Information Ph: 954-914-2094, Fax: 954-831-6942 
Contract With Broward County Sheriff’s Office & Broward County 
Contract Number N/A 
Contract Award Date 12/31/96 
Contract Term Initial term 02/16/98-02/15/03 w/unlimited one-year options.  
Contract Expiration 9/30/06 (w/ unlimited 1 yr options) 
Contract Type RFP/negotiated/fixed 
Received Prisoners 02/16/98 
Program Mngr/Facility 
Admin/Warden 

Jonathan Dobre 

Contact Information Ph: 954-973-4485 
Ownership Correctional Properties Trust (REIT) 
Type And Design Controlled access work release center 
Facility Construction New Construction - masonry, concrete, steel 
Capacity 50 county beds 
Services/Work Design, Build, Operate 
Accreditations ACA    
Method Of Financing GEO  
Prime/Major Subcontractors Delant Construction 
Reason The county work-release contract was terminated in 2006 by mutual 

agreement to provide more space for the federal detainees. 
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GRENADA COUNTY JAIL 
37 Doak Street 
Grenada, Mississippi 38901 
662-226-6212   Fax: 662-226-3195 

Contracting Officer Columbus Hankins 
Address 59 Green Street 

Grenada, Mississippi 38901 
Contact Information Ph: 662-226-1821, Fax: 662-227-2860; No email. 
Contract Monitor N/A 
Contact Information N/A 
Contract With Grenada County, Mississippi 
Contract Number N/A 
Contract Award Date 09/01/97 
Contract Term Renewed 8/31/04-8/31/09 
Contract Expiration 8/31/09 
Contract Type RFP/Negotiated/Fixed 
Received Prisoners 09/01/97 
Program Mngr/Facility Admin/Warden William Tedford 
Contact Information Ph: 662-226-6212 
Per Diem Rate Varies (Serves multiple agencies) 
Annual  N/A Placement Contracts 
Ownership Public/Grenada County, Mississippi 
Type And Design Double Cells and One Dormitory 
Facility Construction Concrete and Pre-Cast Concrete 
Capacity 178 Adult Males/Females, all security levels   
Services/Work Operator 
Accreditations N/A 
Method Of Financing N/A 
Prime/Major Subcontractors N/A 
Reason Having operated this contract for eight months, GEO 

determined that the contract was no longer financially viable 
for the company. 
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NEW MEXICO INMATES 
Central Texas Parole Violator Facility 
San Antonio, Texas 

Contracting Officer Don Hoover, Classification Bureau Chief 
Address State of New Mexico Corrections Department 

PO Box 27116, Santa Fe, New Mexico 
Phone (505) 827-8638 
Fax (505) 827-8801 
Admin. Contracting Officer None 
Phone N/A 
Contract With New Mexico Corrections Department 
Contract Number N/A 
Contract Award 6/30/96 
Contract Expiration 6/30/97 
Contract Type Negotiated/fixed 
Program Mngr/Facility Admin/Warden Cloid Shuler 
Phone (561) 622-5656 
Ownership Public 
Type And Design Minimum/Medium/Maximum Security - Dormitory and single cells 
Facility Construction Renovation - Concrete, steel 
Capacity Contract 34 
Received Prisoners 7/96 
Services/Work Operator - 1.0 years 
Accreditations State Jail Commission 
Method Of Financing Bonds 
Prime/Major Subcontractors None 
Reason Temporary Contract - Emergency housing needs met 
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 OKLAHOMA INMATES 
Central Texas Parole Violator Facility 
San Antonio, Texas 

Contracting Officer Dennis Cunningham 
Address Oklahoma Department of Corrections 

2200 N Classer Blvd Suite 200 
Oklahoma City, OK 73106 

Phone (405) 962-6080 
Fax (405) 962-6089 
Admin. Contracting Officer None 
Phone N/A 
Contract With Oklahoma Department of Corrections 
Contract Number N/A 
Contract Award Awarded 1995. Initial contract 12/14/95-12/14/96 with 

unlimited two-year options. New contract 12/15/96-12/15/97 
with five one-year options. Extension 12/16/97-1/29/98. New 
contract 1/29/98-1/29/99 

Contract Expiration 1/29/99 
Contract Type Negotiated/fixed 
Program Mngr/Facility Admin/Warden Cloid Shuler 
Phone (561) 622-5656 
Ownership Public 
Type And Design Minimum/Medium/Maximum Security - Dormitory and single cells 
Facility Construction Renovation - Concrete, steel 
Capacity 623 males & females 
Received Prisoners 12/95 
Services/Work Operator  
Accreditations  
Method Of Financing Bonds 
Prime/Major Subcontractors None 
Reason Temporary Contract - Emergency housing needs met 
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JENA JUVENILE JUSTICE CENTER 
Jena, Louisiana 

Contracting Officer Richard Stalder, Secretary 
Address LA Dept. of Public Safety & Corrections 

PO Box 94304 
Baton Rouge, LA 70804-9304 

Phone 225-342-6741 
Fax 225-342-3095 
Admin. Contracting Officer Louisiana Office of Youth Development 
Phone 225-342-6741 
Contract With LA Dept. of Public Safety & Corrections 
Contract Number N/A 
Contract Award Awarded 3/11/97 
Contract Expiration 05/18/00 
Contract Type Design, Construct, Operate, Manage 
Program Mngr/Facility Admin/Warden Salvador Godinez 
Phone (318) 992-5466 
Ownership Correctional Properties Trust (REIT) 
Type And Design Minimum/Medium/Maximum-Single cells/dormitory housing 
Facility Construction New Construction - Concrete 
Capacity 276 juvenile males, age 14 - 20 
Received Prisoners 12/3/98 
Services/Work Developer/Operator 
Accreditations Within 12 months of construction 
Method Of Financing Lease 
Prime/Major Subcontractors Lemoine Construction 
Reason Conversion to adult facility 
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JOHN R. LINDSEY STATE JAIL 
1620 Post Oak Road 
Jacksboro, Texas 76458 

Contracting Officer John Gilbert, Director  
Address Texas Department of Criminal Justice (TDCJ) 

Private Facilities Division, 1060 SH 190 
Huntsville, Texas 77340 

Phone 916-437-2560 
Fax 936-294-9479 
Admin. Contracting Officer Cheryl Cowart, Contract Administrator 

TDCJ-Purchasing & Leases, Contracts Branch 
#2 Financial Plaza, Suite 525, Huntsville, Texas 77340 

Phone 936-437-7128     Fax: 936-437-7009 
Contract With State of Texas – Texas Department of Criminal Justice  
Contract Number 696-SJ-9-2-C0005 
Contract Award 04/11/94. Initial contract with 271st Judicial District Community Supervision 

and Corrections Department 09/15/95-08/31/98. Re-bid base period 
09/1/98-08/31/01 with two option years. Extension 09/01/01-08/31/02, 
08/31/03 

Contract Expiration 08/31/03. Extension to 01/15/04 
Contract Type RFP/negotiated/fixed 
Program Mngr/Facility Admin/Warden Lepher Jenkins 
Phone 940-567-2272 
Ownership Public 
Type And Design Minimum Security - Campus Design 
Facility Construction New Construction - Masonry, steel 
Capacity 1,031 males (sentenced) 
Received Prisoners 09/15/95 
Services/Work Operator/Developer (Site, Design, Construct, Finance) 
Accreditations ACA, NCCHC and SACS 
Method Of Financing State Bonds 
Prime/Major Subcontractors None 
Reason Rebid 
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KYLE CORRECTIONAL CENTER 
23001 IH 35 
Kyle, Texas 78640 
512-268-0079  Fax:  512-268-0366 

Contracting Officer Brad Livingston, Executive Director  
Address Texas Department of Criminal Justice (TDCJ) 

PO Box 99 
Huntsville, Texas 77342 

Phone 936-437-2101 or 2107 
Fax 936-294-2123 or 6381 
Email brad.livingston@tdcj.state.tx.us 
Contract Monitor Jana Carlson, Contract Administrator 

TDCJ-Purchasing & Leases, Contracts Branch 
#2 Financial Plaza, Suite 525, Huntsville, Texas 77340 

Phone 936-437-7128     Fax: 936-437-7009 
Email jana.carlson@tdcj.state.tx.us 
Contract With State of Texas TDCJ  
Contract Number 696-PR-1-3-0008 
Contract Award 04/22/88. Original Contract 08/10/89-08/91 with one two-year option. 

New Contracts: 09/91-08/93 with one two-year option; 09/93-08/95 with 
one two-year option; 09/01/95-08/31/00; 09/01/00-08/31/03 with (2) one-
year options. Currently in second option year:  09/01/04-08/31/05. 

Contract Expiration 08/31/05 
Contract Type RFP/negotiated/fixed 
Program Mngr/Facility Admin/Warden Darryl Anderson 
Phone 512-268-0079 
Ownership Public 
Type And Design Minimum Security – Double cells 
Facility Construction New Construction-Masonry, concrete, steel 
Capacity 520 males (sentenced) 
Received Prisoners 06/19/89 
Services/Work Operator/Developer (Site, Design, Construct, Finance) 
Accreditations ACA, NCCHC and SACS 
Method Of Financing Bonds 
Prime/Major Subcontractors Becon Construction 
Reason Rebid 
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McFARLAND COMMUNITY CORRECTIONAL FACILITY 
120 Taylor Avenue 
McFarland, California 93250-0637 

Contracting Officer Gregory W. Harding, Assistant Deputy Director 
Address California Department of Corrections  

Community Correctional Facilities Administration 
1515 “S” St., Sacramento, CA 94283-0001 

Phone 916-327-1471 
Fax 916-445-9336 
Admin. Contracting Officer None 
Phone N/A 
Contract With California DOC, Parole & Community Services Division 
Contract Number R93.131 
Contract Award 03/22/87. Original contract 02/01/88-01/31/93 with five-year option. 

Extension 02/01/93-01/31/94. New contract 02/01/94-01/31/98. Extension 
02/01/98-01/31/99.  Extension 02/01/99-07/31/01. Extension 07/31/01-
06/30/02. Letter of Intent to extend to 12/31/03. 

Contract Expiration 12/31/03.  
Contract Type RFP/negotiated/fixed 
Program Mngr/Facility Admin/Warden  

Anna Vlahos, Acting 
Phone 661-792-3001 
Ownership Correctional Properties Trust (REIT) 
Type And Design Minimum Security - Dormitory 
Facility Construction New Construction - Concrete, steel 
Capacity 224 males (sentenced) 
Received Prisoners 01/17/89 
Services/Work Operator/Developer (Site, Design, Construct, Finance) 
Accreditations NCCHC. ACA not desired by client.  
Method Of Financing Private  
Prime/Major Subcontractors Hensel Phelps 
Reason Closed by the client at the expiration of the contract. Reactivated on 

January 10, 2005 with the signing of a new contract with the CDOC. 
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MICHIGAN YOUTH CORRECTIONAL FACILITY 
1805 West 32nd Street 
Baldwin, Michigan 49304 
231-745-9711  Fax: 231-745-9707 

Contracting Officer Barry McLemore, Contract Administrator 
Address Michigan Department of Corrections 

530 W. Allegan St., 2nd fl. Mason Building  
Lansing, Michigan 48933 

Phone 517-335-6850 
Fax 517-335-6883 
Contract Monitor Susan Karr (Acting) 
Phone 231-745-1711 
Email N/A 
Contract With Michigan Department of Corrections 
Contract Number 071B9000096 
Contract Award 06/13/97 with four-year options 
Contract Expiration 07/19/07: 60-day notice of lease termination effective 12/02/05 
Contract Type RFP/negotiated 
Program Mngr/Facility Admin/Warden Frank Elo 
Phone 213-745-9711 
Ownership GEO Trust 1997-1 
Type And Design High Security - cells 
Facility Construction New Construction - masonry, steel 
Capacity 480 young males (sentenced)  
Received Prisoners 07/26/99 
Services/Work Site, Design, Construct, Finance, Operate 
Accreditations ACA  
Method Of Financing Lease  
Prime/Major Subcontractors Granger Construction 
Reason Governor’s line item veto of legislative funding for the continued lease 

and operation of the facility. 
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MONROE COUNTY JAIL 
Key West, Florida 

Contracting Officer Capt. Charles Casey 
Address Bureau of Support Services 

Monroe County Sheriff’s Office 
530 Whitehead Street 
Key West, Florida 33040 

Phone (305) 292-7090 
Fax  
Admin. Contracting Officer None 
Phone N/A 
Contract With Monroe County 
Contract Number N/A 
Contract Award 3/90 
Contract Expiration 3/91 
Contract Type RFP/negotiated/fixed 
Program Mngr/Facility Admin/Warden Charles Lister 
Phone (561) 622-5656 
Ownership Private 
Type And Design Minimum to Maximum Security, Dormitory cells 
Facility Construction Renovation - Masonry, steel 
Capacity 340 existing/528 new facility (1995) 
Received Prisoners N/A 
Services/Work Operator – 1.0 year/Developer 
Accreditations N/A 
Method Of Financing County 
Prime/Major Subcontractors None 
Reason Discontinued by mutual agreement 
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NEW YORK INS PROCESSING CENTER 
New York, New York 

Contracting Officer Roger E. Fregeau, Chief of Contracting 
Address Immigration & Customs Enforcement (ICE) 

Eastern Regional Office 
70 Kimball Ave. (ROPMP) 
South Burlington, VT 05403-6813 

Phone (802) 660-1134 
Fax (802) 660-1180 
Admin. Contracting Officer  
Phone  
Contract With US Immigration and Naturalization Service 
Contract Number COW-8-90350 
Contract Award 9/1/89 
Contract Expiration 3/31/95 
Contract Type RFP/negotiated/fixed 
Program Mngr/Facility Admin/Warden Arthur Cinotti 
Phone N/A 
Ownership Private 
Type And Design Medium Security - Dormitory 
Facility Construction Renovation - Masonry, steel 
Capacity 105 
Received Prisoners N/A 
Services/Work Operator - 5.5 years/Developer 
Accreditations N/A 
Method Of Financing Wackenhut 
Prime/Major Subcontractors None 
Reason Expiration of extended contract 
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QUEENS PRIVATE CORRECTIONAL FACILITY 
182-22 150th Avenue  
Jamaica, New York 11413 
718-553-5420  Fax:  718-553-5426 

Contracting Officer Mario Bejarano 
Address Immigration & Customs Enforcement (ICE) 

Office of Procurement 
425 “I” St., NW, Room 2208 
Washington, DC 20536 

Phone 202-353-2668 
Fax 202-616-7876 
Contract Monitor Mario Bejarano 
Phone 202-305-7494 
Fax 202-616-7876 
email Kathleen.Gregory@dhs.gov 
Contract With Department of Homeland Security (DHS)-Bureau of Immigration 

and Customs Enforcement (ICE) 
Contract Number ACB-2-C-0005 
Contract Award 06/04/96 -one base year + four one-year options. Rebid 

04/01/02-03/31/07 one base year + (4) one year options. 
Contract Expiration 6/30/05 
Contract Type RFP/negotiated/fixed – Sole Source 
Program Mngr/Facility Admin/Warden Margaret Cisneros 
Phone 718-553-5420 
Ownership Correctional Properties Trust (REIT) 
Type And Design Immigration Detention Center 
Facility Construction Renovation - masonry, steel 
Capacity 200 
Received Prisoners 3/26/97 
Services/Work Operator/Developer  
Accreditations ACA (NCCHC/JCAHO not applicable) 
Method Of Financing GEO  
Prime/Major Subcontractors Aztec Construction, 3W Construction 
Reason Contract transferred to OFDT-US Marshals Service 
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SAN DIEGO CITY JAIL 
San Diego, California 

Contracting Officer Chief Dave Worden (former Asst. Chief SDPD) 
Address Currently with San Diego Community College District 

1536 Frazee Road 
San Diego, CA 92108 

Phone (619) 849-3511 
Fax (619) 849-3541 
Admin. Contracting Officer None 
Phone N/A 
Contract With City of San Diego, California 
Contract Number N/A 
Contract Award Awarded 5/10/92. Initial contract 5/22/92-5/21/97. Extended 

5/97-5/98. 
Contract Expiration 5/26/98 
Contract Type RFP/negotiated/fixed 
Program Mngr/Facility Admin/Warden Ed Brown 
Phone N/A 
Ownership Public 
Type And Design Minimum Security/Double cells 
Facility Construction New Construction – Concrete 
Capacity 200 males (unsentenced) 
Received Prisoners 5/10/92 
Services/Work Operator-6.0 years/Developer,(Site, Design, Construct, Finance) 
Accreditations N/A 
Method Of Financing Bonds 
Prime/Major Subcontractors None 
Reason Change in population needs & county lease 
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RONALD McPHERSON CORRECTIONAL FACILITY 
(Arkansas Facility for Adult Females) 
Newport, Arkansas 

Contracting Officer Larry May, Assistant Director 
Address Arkansas Department of Corrections 

P.O. Box 8707 
Pine Bluff, AR  71611-8707 

Phone (870) 267-6215 
Fax (870) 267-6672 
Admin. Contracting Officer None 
Phone N/A 
Contract With Arkansas Department of Corrections 
Contract Number N/A 
Contract Award 02/15/96. Extension: 7/1/99-6-30-01(unlimited options) 
Contract Expiration 6/30/01  
Contract Type RFP/negotiated/fixed 
Program Mngr/Facility Admin/Warden John Maples 
Phone (870) 523-5877 
Ownership Public 
Type And Design Maximum/Medium/Minimum Security  

Double & single cell housing & dormitories 
Facility Construction New Construction 
Capacity 600 Adult Females. Temporary increase of +85 beds 11/1/99-

7/2000. Expansion to 800 
Received Prisoners 01/19/98 
Services/Work Design, Construction, Operator  
Accreditations ACA and NCCHC 
Method Of Financing Bonds 
Prime/Major Subcontractors Nabholz Construction 
Reason Discontinued by mutual agreement 

5/31/2007  Page 19 of 43 



 
 
 

CONTRACT INFORMATION & CLIENT REFERENCES 
Past Contracts 

   
 
 
 
 
 
 
 
 

 
 

SCOTT GRIMES CORRECTIONAL FACILITY 
(Arkansas Facility for Young Adult Males) 
Newport, Arkansas 

Contracting Officer Larry May, Assistant Director 
Address Arkansas Department of Corrections 

P.O. Box 8707 
Pine Bluff, AR  71611-8707 

Phone (870) 267-6215 
Fax (870) 267-6672 
Admin. Contracting Officer None 
Phone N/A 
Contract With Arkansas Department of Corrections 
Contract Number N/A 
Contract Award 05/03/96. Extension: 7/1/99-6-30-01 (unlimited options) 
Contract Expiration 6/30/01 
Contract Type RFP/negotiated/fixed 
Program Mngr/Facility Admin/Warden John Maples 
Phone (870) 523-5877 
Ownership Public 
Type And Design Maximum/Medium/Minimum Security 

Double & single cell housing & dormitories 
Facility Construction New Construction 
Capacity 600 Young Adult Males. Expansion to 1,000 
Received Prisoners 01/19/98 
Services/Work Design, Construction, Operator 
Accreditations ACA, NCCHC 
Method Of Financing Bonds 
Prime/Major Subcontractors Nabholz Construction 
Reason Discontinued by mutual agreement 
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TRAVIS COUNTY COMMUNITY JUSTICE CENTER 
Austin, Texas 

Contracting Officer Tom Baker, Director  
Address Texas Department of Criminal Justice-State Jail Division 

PO Box 13084 
Austin, TX 78711 

Phone (512) 463-7663 
Fax (512) 463-7728 
Admin. Contracting Officer None 
Phone N/A 
Contract With Travis County Commissioners Court 
Contract Number N/A 
Contract Award 4/11/94 
Contract Expiration 11/8/99 
Contract Type RFP/negotiated/fixed 
Program Mngr/Facility Admin/Warden James Black 
Phone (512) 926-4482 
Ownership Public 
Type And Design Minimum Security/Campus Design 
Facility Construction New Construction 
Capacity 700 males - 300 females  (sentenced) 
Received Prisoners 3/10/97 
Services/Work Operator/Developer (Site, Design, Construct, Finance) 
Accreditations Will seek 1Q00 
Method Of Financing Bonds 
Prime/Major Subcontractors None 
Reason Discontinued by agreement 
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WILLACY STATE JAIL 
Raymondville, Texas 78580  

Contracting Officer John Gilbert, Director  
Address Texas Department of Criminal Justice (TDCJ) 

Private Facilities Division  
1060 SH 190 
Huntsville, Texas 77340 

Phone 916-437-2560 
Fax 936-294-9479 
Admin. Contracting Officer Cheryl Cowart, Contract Administrator 

TDCJ-Purchasing & Leases, Contracts Branch 
#2 Financial Plaza, Suite 525, Huntsville, Texas 77340 

Phone 936-437-7128     Fax: 936-437-7009 
Contract With Texas Department of Criminal Justice 
Contract Number 696-SJ-9-1-C0005 
Contract Award Awarded 06/20/94. Initial contract 01/5/96-08/31/98.  

Re-bid 09/1/98-08/31/99 base year; four one-year options to 
2003. 

Contract Expiration 08/31/2003. Extension to 01/15/04 
Contract Type RFP/negotiated/fixed 
Program Mngr/Facility Admin/Warden David Forrest 
Phone 956-689-4900 
Ownership Public 
Type And Design Minimum Security - Campus Design 
Facility Construction New Construction - masonry, steel 
Capacity 1,000 males (sentenced) 
Received Prisoners 01/05/96 
Services/Work Operator/Developer (Design, Construct, Finance) 
Accreditations ACA, NCCHC and SACS 
Method Of Financing Bonds 
Prime/Major Subcontractors None 
Reason Rebid 
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AUCKLAND CENTRAL REMAND PRISON 
1 Lauder Road 
PO Box 8180 Symonds St. 
Mount Eden Auckland, New Zealand 
Phone: 64-9-966-7799    Fax: 64-9-966-7788 

Contracting Officer Mark Byers, Chief Executive 
New Zealand Department of Corrections 

Address Mayfair House, 44-52 The Terrace 
Wellington, New Zealand 

Phone 64-4-449 5620 
Fax 64-4 460 3412 
Contract Monitor Chris Thornborough 
Phone 64 4 460 3314 
Contract With Her Majesty the Queen by and through the Chief Executive of 

the Department of Corrections 
Contract Number N/A 
Contract Award 05/27/99 negotiations commenced. Contract term – 07/13/00 

- 5 years with 2 year extension option. Original capacity of 
299 changed 5/29/04 to 381. 

Contract Expiration 07/12/05 
Contract Type RFP/Negotiated 
General Manager Chris Burns 
Phone 64-9-966-7799   Mobile  64-29-849-4361 
Per Diem Rate Fixed Fee. Minimal per diem adjustment 
Annual Contract Value $11,600,000 
Ownership Public 
Type And Design Medium/High + Special Needs  
Facility Construction Tilt up concrete 
Capacity 381 adult males (sentenced & remand) including special 

needs 
Received Prisoners Contract implementation 07/13/00. Initial intake 07/20/00 with 

an average of 30 inmates/week thru 11/23/00.  
Services/Work Operator 
Accreditations ISO 9002/NZ4801 (OH&S) Quality Health Accredited 
Method Of Financing N/A 
Prime/Major Subcontractors Honeywell (Maintenance) 
Reason Legislation providing for private prisons was repealed. 
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 Department of Immigration and Multicultural and Indigenous Affairs 
(DIMIA) 
BAXTER IMMIGRATION DETENTION FACILITY 
El Alemein Army Base Camp 
Old Whyalla Road, PO Box 2477 
Port Augusta  South Australia  5700 

Contracting Officer  Steve Davis  
Address Department of Immigration and Multicultural and Indigenous Affairs 

Benjamin Offices, Chan Street , PO Box 25 
Belconnen   ACT   2616   Australia 

Phone 61-2-6264 1170 
Fax 61-2-6264 1100 
Administering Contracting Officer Steve Davis 
Phone 61-2-6264 1170 
Contract With  Department of Immigration and Multicultural and Indigenous Affairs  

Supplementary Agreement 
Contract Number N/A 
Contract Award Agreement made 2 September 2002 

Commencement date for Baxter Supplementary Agreement 6 September 
2002. Current extension to 12/03. 

Contract Expiration 23 December 2002. Current extension to 12/03 
Contract Type Provision of Detention Services 
Centre Manager James Callan 
Phone 61-8-8641-8902 

Per Diem Rate    
Annual Contract Value   $1,600,000 
Ownership Government 
Type And Design Minimum Security Immigration Detention Facility. 
Facility Construction Predominantly portable buildings surrounded by energised fence. 
Capacity 1200. Decreased to 400 June 2003 
Received Detainees  Initial intake 6 September 2002 
Services/Work Management of Detention Facility 
Accreditation N/A 
Method Of Financing N/A 
Prime/Major Subcontractors N/A 
Reason Rebid 
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Department of Immigration & Multicultural & Indigenous Affairs  
(DIMIA) 
CURTIN IMMIGRATION RECEPTION & PROCESSING CENTRE 
RAAF Base Curtin, Great Northern Highway 
Derby, Western Australia 6728  Australia 

Location Derby, Western Australia, Australia 
Contracting Officer Philippa Godwin 
Address Department of Immigration & Multicultural & Indigenous Affairs 

Benjamin Offices, Chan Street. PO Box 25 
Belconnen ACT 2616, Australia 

Phone 61-2-6264 –1170 
Fax 61-2-6264-1100 
Admin. Contracting Officer Christine Sykes 
Phone 61-2-6264 2328 
Contract With Commonwealth of Australia Represented by the Department of 

Immigration & Multicultural & Indigenous Affairs 
Contract Number TBA 
Contract Award 09/28/99.  
Contract Expiration On-going – 6 week cancellation notice. In September 2002, the centre 

was closed and detainees were relocated to Baxter. 
Contract Type Immigration Detention & Transportation General Agreement 
Centre Manager John Leechman 
Phone 61-8-9193 3814 
Per Diem Rate Variable 
Annual Contract Value Variable 
Ownership Public 
Type And Design Male, Female & Family Units 
Facility Construction New construction - prefabricated 
Capacity Capacity fluctuates per client need from 400 to 1,000 detainees. 
Received Prisoners 09/99 
Services/Work Limited term surge response minimum security immigration detention 

centre with 25 hours per week of education  
Accreditations N/A 
Method Of Financing N/A 
Prime/Major Subcontractors Pacific Rim Pty Ltd (ACM recruitment company) 
Reason Temporary facility until Baxter became operational 
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 Department of Immigration and Multicultural and Indigenous Affairs 
(DIMIA)  
CHRISTMAS ISLAND IMMIGRATION & PROCESSING CENTRE 
PO Box 862 
Christmas Island, Western Australia 6798 

Contracting Officer  Steve Davis  
Address Department of Immigration and Multicultural and Indigenous Affairs 

Benjamin Offices, Chan Street , PO Box 25 
Belconnen   ACT   2616   Australia 

Phone 61-2-6264 1170 
Fax 61-2-6264 1100 
Administering Contracting Officer Steve Davis 
Phone 61-2-6264 1170 
Contract With  Department of Immigration and Multicultural and Indigenous Affairs  

Supplementary Agreement 
Contract Number N/A 
Contract Award Reactivated July 3, 2003. 
Contract Expiration December 23, 2003 
Contract Type Provision of Detention Services 
Centre Manager Rotational Post 
Phone 61 8 9164 8968 

Per Diem Rate    
Annual Contract Value    Cost + 7% 
Ownership Government 
Type And Design Minimum Security Immigration Detention Facility. 
Facility Construction Predominantly portable buildings surrounded by chain wire fence. 
Capacity 300 
Received Detainees  Initial intake October 10, 2001. Temporarily closed and reactivated July 3, 

2003 
Services/Work Management of Detention Facility 
Accreditation N/A 
Method Of Financing N/A 
Prime/Major Subcontractors N/A 
Reason Rebid 
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Department of Immigration & Multicultural & Indigenous Affairs  
(DIMIA) 
MARIBYRNONG IMMIGRATION DETENTION CENTRE 
53 Hampstead Road 
Maidstone VIC, Australia 3012 

Contracting Officer Steve Davis 
Address Department of Immigration & Multicultural & Indigenous Affairs 

Benjamin Offices, Chan Street 
PO Box 25 
Belconnen ACT 2616, Australia 

Phone 61-2-6264-1170 
Fax 61-2-6264-1100 
Admin. Contracting Officer Steve Davis  
Phone 61-2-6264 1170 
Contract With Commonwealth of Australia Represented by the Department of 

Immigration & Multicultural & Indigenous Affairs 
Contract Number N/A 
Contract Award 03/28/99 – 03/27/02 with (2) one-year options – temporary 

extension to June 2002. Current extension to 12/03 
Contract Expiration 03/27/02. Current extension to 12/03 
Contract Type Immigration Detention & Transportation 
Centre Manager Laurie Walters 
Phone 61-3-9318-1999 
Per Diem Rate Variable 
Annual Contract Value Variable 
Ownership Public 
Type And Design Male, Female & Family Units 
Facility Construction Existing government construction - block 
Capacity 80 
Received Prisoners 12/97 
Services/Work National Immigration & Transportation Services  
Accreditations ISO 9001-2000/AS3806:1998 
Method Of Financing N/A 
Prime/Major Subcontractors A&K Anderson Catering 
Reason Rebid 
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Department of Immigration & Multicultural & Indigenous 
Affairs  (DIMIA) 
PERTH IMMIGRATION DETENTION CENTRE 
Corner Baker Road & McCoombe Avenue 
Perth, WA Australia 6000 

Contracting Officer Steve Davis 
Address Department of Immigration & Multicultural & Indigenous Affairs 

Benjamin Offices, Chan Street, PO Box 25 
Belconnen ACT 2616, Australia 

Phone 61-2-6264-1170 
Fax 61-2-6264-1100 
Admin. Contracting Officer Steve Davis  
Phone 61-2-6264 1170 
Contract With Commonwealth of Australia Represented by the Department of 

Immigration & Multicultural & Indigenous Affairs 
Contract Number N/A 
Contract Award 09/17/97. Initial contract 12/18/97-12/17/00 – temporary 

extension to June 2002.  Current extension to 12/03 
Contract Expiration 3 years with (2) three-year options 
Contract Type Immigration Detention & Transportation 
Centre Manager Bill Martin 
Phone 61-8-9479 1257 
Per Diem Rate Variable 
Annual Contract Value Variable 
Ownership Public 
Type And Design Male & Female Single Quarters 
Facility Construction Existing government construction - brick 
Capacity 39 –expanded to 66 in April 2002. Decreased to 20 June 2003. 
Received Prisoners 12/97 
Services/Work National Immigration & Transportation Services 
Accreditations ISO 9001-2000/AS3806:1998 
Method Of Financing N/A 
Prime/Major Subcontractors None 
Reason Rebid 
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Department of Immigration & Multicultural & Indigenous Affairs 
(DIMIA) 
PORT HEDLAND IMMIGRATION RECEPTION & PROCESSSING 
CENTRE 
Dempster Street, Cooke Point 
Cooke Point, WA Australia 6721 

Contracting Officer Steve Davis 
Address Department of Immigration & Multicultural & Indigenous Affairs 

Benjamin Offices, Chan Street, PO Box 25 
Belconnen ACT 2616, Australia 

Phone 61-2-6264 -1170 
Fax 61-2-6264-1100 
Admin. Contracting Officer Steve Davis 
Phone 61-2-6264 1170 
Contract With Commonwealth of Australia Represented by the Department of 

Immigration & Multicultural & Indigenous Affairs 
Contract Number N/A 
Contract Award 09/17/97. Initial contract 12/22/97-12/21/00 – temporary extension 

to June 2002.  Current extension to 12/03 
Contract Expiration 3 years with (2) three-year options 
Contract Type Immigration Detention & Transportation 
Centre Manager Brian Gittos 
Phone 61-8-9173 2822 
Per Diem Rate Variable 
Annual Contract Value Variable 
Ownership Public 
Type And Design Male, Female & Family Units 
Facility Construction Existing government construction - Prefabricated 
Capacity 700. Decreased to 150 June 2003 
Received Prisoners 12/97 
Services/Work National Immigration & Transportation Services 
Accreditations ISO 9001-2000/3 Star National Health & Safety/ AS3806:1998 
Method Of Financing N/A 
Prime/Major Subcontractors None 
Reason Rebid 
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Department of Immigration & Multicultural & Indigenous 
Affairs  (DIMIA) 
VILLAWOOD IMMIGRATION DETENTION CENTRE  
5 Miowera Road  
Villawood, NSW, Australia 2163 

Contracting Officer Steve Davis 
Address Department of Immigration & Multicultural & Indigenous Affairs 

Benjamin Offices, Chan Street, PO Box 25 
Belconnen ACT 2616, Australia 

Phone 61-2-6264-1170 
Fax 61-2-6264-1100 
Admin. Contracting Officer Steve Davis  
Phone 61-2-6264 1170 
Contract With Commonwealth of Australia Represented by the Department of 

Immigration & Multicultural & Indigenous Affairs 
Contract Number N/A 
Contract Award 09/17/97 Initial contract 11/15/97-11/14/00 – temporary 

extension to June 2002.  Current extension to 12/03 
Contract Expiration 3 years with (2) three-year options 
Contract Type Immigration Detention & Transportation 
Centre Manager John Leechman 
Phone 61-2-8718-9200 
Per Diem Rate Variable 
Annual Contract Value Variable 
Ownership Public 
Type And Design Dormitory & Single Cell (male, female & family) 
Facility Construction Existing government construction-Single & 2-story block 
Capacity 390. Increased to 700. Decreased to 550 June 2003 
Received Prisoners 11/97 
Services/Work National Immigration & Transportation Services 
Accreditations ISO 9001-2000/ AS3806:1998/HACCP 
Method Of Financing N/A 
Prime/Major Subcontractors None 
Reason Rebid 
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Department of Immigration & Multicultural & Indigenous Affairs  
(DIMIA) 
WOOMERA IMMIGRATION RECEPTION & PROCESSING CENTRE 
Works Road, PO Box 136 
Woomera, South Australia 5720 AUSTRALIA 

Contracting Officer Philippa Godwin 
Address Department of Immigration & Multicultural & Indigenous Affairs 

Benjamin Offices, Chan Street, PO Box 25 
Belconnen ACT 2616, Australia 

Phone 61-2-6264-1170 
Fax 61-2-6264-1100 
Admin. Contracting Officer Christine Sykes  
Phone 61-2-6264 2328 
Contract With Commonwealth of Australia Represented by the Department of 

Immigration & Multicultural & Indigenous Affairs 
Contract Number N/A 
Contract Award 11/10/99.  
Contract Expiration 11/00 or with six week cancellation notice  – temporary extension to June 

2003. Centre closed May 5, 2003 
Contract Type Immigration Detention & Transportation General Agreement 
Centre Manager John Leechman 
Phone 61-8-8673-7000 
Per Diem Rate Variable 
Annual Contract Value Variable 
Ownership Public 
Type And Design Ex army barracks 
Facility Construction Brick and portable buildings 
Capacity Capacity fluctuates per client need from 500 to 1,500 detainees. 
Received Prisoners 11/29/99 
Services/Work Reception holding & processing of illegal immigrants 
Accreditations ISO 9001-2000/ AS3806:1998 
Method Of Financing N/A 
Prime/Major Subcontractors Thiess Construction 
Reason Centre operations phased out 
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COLNBROOK IMMIGRATION REMOVAL CENTRE 
Harmondsworth, Middlesex 
England 

Contracting Officer Kevin Brewer 
Address United Kingdom Immigration Service *UKIS) 

Detention Procurement Unit 
Room 402, Apollo House 
Wellesley Road, Croydon, CR9 3RR, England 

Phone 44-208 760 8605 
Fax 44-208 760 8470 
Contract Monitor TBA 
Phone TBA 
Contract With Her Majesty’s Principal Secretary of State for the Home 

Department 
Contract Number N/A 
Contract Award 03/05/03 
Contract Expiration 07/2012 
Contract Type RFP/negotiated/fixed 
General Manager TBA 
Phone TBA 
Per Diem Rate £ 114 
Annual Contract Value £ 18,000,000 
Ownership Private Finance Initiative (PFI) 
Type And Design Secure Immigration Centre 
Facility Construction Precast Concrete/Brick Clad 
Capacity 326 beds 
Received Prisoners Three weeks after construction completion (July 2004) 
Services/Work Design, construct, finance, manage immigration detention 
Accreditations Will be sought 
Method Of Financing PFI 
Prime/Major Subcontractors Skanska (formerly Kvaerner Construction) 
Reason Sale of Joint Venture 
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DUNGAVEL HOUSE IMMIGRATION DETENTION CENTRE 
Strathaven, South Lanarkshire ML10 6RS 
Scotland  

Contracting Officer Paul Quibell, Assistant Director 
Address United Kingdom Immigration Service *UKIS) 

Detention Procurement Unit 
Room 402, Apollo House 
Wellesley Road, Croydon, CR9 3RR, England 

Phone 44-208 760 8605 
Fax 44-208 760 8470 
Contract Monitor Ella Lyle 
Phone 44-1698-395-062 
Contract With Her Majesty’s Principal Secretary of State for the Home Department 
Contract Number n/a 
Contract Award 08/10/01 
Contract Expiration 09/02/06 
Contract Type Management 
General Manager Richard Smalley, Centre Manager 
Phone 44-1689-395-000 
Per Diem Rate n/a 
Annual Contract Value £4.5 million 
Ownership Public 
Type And Design Refurbished stately house 
Facility Construction Refurbishment by UKIS 
Capacity 150 
Received Prisoners 09/03/01 
Services/Work n/a 
Accreditations n/a 
Method Of Financing n/a 
Prime/Major Subcontractors n/a 
Reason Sale of Joint Venture 
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HM PRISON & YOUNG OFFENDER INSTITUTION (YOI) 
ASHFIELD 
Shortwood Road 
Pucklechurch, Bristol BS16 9QJ, England 

Contracting Officer Mr. David Kent, Head of Contracts and Competition Group 
Address HM Prison Service 

Contracts and Competition Group 
Abell House, John Islip Street 
London, England SW1P4LH 

Phone 44-20-7217-5888 
Fax 44-20-7217-2049 
Contract Monitor Steve Gravett, Controller 
Phone 44-117-303-8150 
Contract With Her Majesty’s Principal Secretary of the State for the Home 

Department 
Contract Number N/A 
Contract Award June 1999 
Contract Expiration 2024 
Contract Type Private Finance Initiative – DCMF 
General Manager Vicky O’Dea 
Phone 44-117-303-8000 
Per Diem Rate Fixed price contract 
Annual Contract Value £ 11,100,000 
Ownership Public 
Type And Design Category B (High-medium security) 
Facility Construction Pre-cast prefabricated concrete 
Capacity 400 young male offenders (sentenced and remand) 
Received Prisoners 11/01/99 
Services/Work Design, construct, finance, manage – 25-year contract 
Accreditations England has own certification process 
Method Of Financing Private 
Prime/Major Subcontractors Skanska (formerly Kvaerner Construction)/Premier Custodial 

Development; Premier Prison Services, Ltd 
Reason Sale of Joint Venture 
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HM PRISON & YOI DONCASTER 
Marshgate 
Doncaster, England DN5 8UX 

Contracting Officer Mr. David Kent, Head of Contracts and Competition Group 
Address HM Prison Service 

Contracts and Competition Group 
Abell House, John Islip Street 
London, England SW1P4LH 

Phone 44-20-7217-5888 
Fax 44-20-7217-2049 
Contract Monitor Lynn Saunders 
Phone 44-1302-763217 
Contract With Her Majesty’s Principal Secretary of the State for the Home 

Department 
Contract Number N/A 
Contract Award 01/14/94.  Rebid awarded  10/22/99—10 years beginning  

08/08/00.  Rebid 08/07/10. 
Contract Expiration 08/07/10 
Contract Type Operation only 
General Manager Alan Bramley 
Phone 441-302-760-870 
Per Diem Rate Flat fee 
Annual Contract Value £ 17,700,000 
Ownership Public 
Type And Design Category A (High security - cells 
Facility Construction Masonry, steel 
Capacity 1,111 males, (Remand, sentenced, unsentenced) 
Received Prisoners 06/20/94 
Services/Work Operator 
Accreditations ISO 9001, 14,001 Sword of Honor, Charter Mark,  

Investors in People, Government Beacon of Good Practice 
Method Of Financing N/A (management only) 
Prime/Major Subcontractors None 
Reason Sale of Joint Venture 
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HMP DOVEGATE 
Moreton Lane 
Marchington, East Staffordshire ST14 8XR 
England 

Contracting Officer Mr. David Kent, Head of Contracts and Competition Group 
Address HM Prison Service 

Contracts and Competition Group 
Abell House, John Islip Street 
London, England SW1P4LH 

Phone 44-20-7217-5888 
Fax 44-20-7217-2049 
Contract Monitor Tony Ireson 
Phone 44-1283-829-508 
Contract With Her Majesty’s Principal Secretary of the State for the Home 

Department 
Contract Number N/A 
Contract Award 09/24/99 
Contract Expiration 2026 
Contract Type Private Finance Initiative - DCMF 
General Manager Kevin Rogers 
Phone 441-283-820-000 
*Per Diem Rate Flat fee 
Annual Contract Value £ 23,400,000 
Ownership Public 
Type And Design Category B Training & Therapeutic Community Prison 
Facility Construction Precast concrete 
Capacity 800 adult males (sentenced) 
Received Prisoners 07/09/01 
Services/Work Design, construct, finance, manage - 25 year contract 
Accreditations Butler Trust Award 
Method Of Financing Private 
Prime/Major Subcontractors Skanska (formerly Kvaerner Construction)/Premier Custodial 

Development; Premier Prison Services, Ltd. 
Reason Sale of Joint Venture 
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HM PRISON KILMARNOCK 
Bowhouse, Mauchline Road 
Kilmarnock, Ayrshire KA1 5AA 
Scotland 

Contracting Officer Mr. Willie Pretswell, Director of Finance & Information Systems 
Address Scottish Prison Service 

Calton House, 5 Redheughs Rigg 
Edinburgh, Scotland EH12 9HW 

Phone 44-131-244-8679 
Fax 44-131-244-8662 
Contract Monitor John Gerrie 
Phone 44-156-354-8826 
Contract With Secretary of the State of Scotland 
Contract Number N/A 
Contract Award November 1997 
Contract Expiration 2022 
Contract Type Private Finance Initiative – DCMF 
General Manager Nick Cameron 
Phone 44-156-354-8800    
Per Diem Rate Flat fee 
Annual Contract Value £ 11,400,000 
Ownership Public 
Type And Design Category B (medium security – cells) 
Facility Construction Pre-cast prefabricated concrete 
Capacity 548 males, (Remand, sentenced, unsentenced) 
Received Prisoners 03/25/99 
Services/Work Design, construct, finance, manage - 25 year contract 
Accreditations Butler Trust Award. Working towards accreditation by ISO 9002 

& Investors in People 
Method Of Financing Private 
Prime/Major Subcontractors Skanska (formerly Kvaerner Construction)/Premier Custodial 

Development; Premier Prison Services, Ltd 
Reason Sale of Joint Venture 
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HM PRISON LOWDHAM GRANGE 
Lowdham, Nottinghamshire 
England NG14 7DA 

Contracting Officer Mr. David Kent, Head of Contracts and Competition Group 
Address HM Prison Service 

Contracts and Competition Group 
Abell House, John Islip Street 
London, England SW1P4LH 

Phone 44-20-7217-5888 
Fax 44-20-7217-2049 
Contract Monitor Dennis Atkins, Controller 
Phone 44-1-159-669-250 
Contract With Her Majesty’s Principal Secretary of the State for the Home 

Department 
Contract Number N/A 
Contract Award 11/96 
Contract Expiration 01/23 
Contract Type Private Finance Initiative – DCMF 
General Manager Peter Wright 
Phone 44-1-15-966-9200   
Per Diem Rate Flat fee 
Annual Contract Value £ 12,000,000 
Ownership Public 
Type And Design Category B Trainer (medium security – cells) 
Facility Construction Pre-cast prefabricated concrete 
Capacity 500 males—Increased to 524 11/99. (Remand, sentenced, 

unsentenced) 
Received Prisoners 02/16/98 
Services/Work Design, construct, finance, manage -25 year contract 
Accreditations British Safety Council’s Five Star Award, National Safety Award 

2000, Investors in People 
Method Of Financing Private 
Prime/Major Subcontractors Skanska (formerly Kvaerner Construction)/Premier Custodial 

Development; Premier Prison Services, Ltd. 
Reason Sale of Joint Venture 

 

5/31/2007  Page 38 of 43 

 



 
 
 

CONTRACT INFORMATION & CLIENT REFERENCES 
Past Contracts 

   
 
 
 
 
 

 
 

HASSOCKFIELD SECURE TRAINING CENTRE 
Corbridge Road 
Medomsley County, Durham DH8 6QY 
England 

Contracting Officer Simon Hickson, Head of Juvenile Offenders Unit  
Address Youth Offenders Unit 

Criminal Policy Directorate 
50 Queen Anne’s Gate 
London, England SW1H 9AT 

Phone 44-207-273-3161 
Fax 44-207-273-4345 
Contract Monitor Christine Barber 
Phone 44-1207-565-621 
Contract With Her Majesty’s Principal Secretary of the State for the Home 

Department 
Contract Number N/A 
Contract Award 11/98 
Contract Expiration 2014 
Contract Type RFP/negotiated/fixed 
General Manager Trevor Wilson-Smith 
Phone 44-1207-565-600   
Per Diem Rate Flat fee 
Annual Contract Value £ 5,300,000 
Ownership Public 
Type And Design Medium Security - Bedrooms 
Facility Construction Pre-cast reinforced concrete-10 month construction time 
Capacity 44 juvenile males/females ages 12-17 
Received Prisoners 09/17/99 
Services/Work Design, construct, finance, manage 
Accreditations In Process 
Method Of Financing Private 
Prime/Major Subcontractors Skanska (formerly Kvaerner Construction)/Premier Custodial 

Development; Premier Prison Services, Ltd 
Reason Sale of Joint Venture 
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Area 2 
PPS Court Escort & Custody Service 
31-34 South Bar Street 
Banbury, England OX16 9AE 

Location South England 
Contracting Officer John Gundersen 
Address Prisoner Escort & Custody Services 

3rd Floor, Crown House, 52 Elizabeth Street 
Corby, Northamptonshire NN17 1PJ 
England 

Phone 44-1-53-627-4584 
Fax 44-1-53-626-4393 
Contract Monitor Albert Huxley, Deputy Monitor 
Phone 44-208-760-1872  Mobile: 44-796-890-7135 
Contract With Her Majesty’s Principal Secretary of the State for the Home 

Department 
Contract Number N/A 
Contract Award 05/96 
Contract Expiration 10/03 
Contract Type RFP/negotiated/fixed 
General Manager Paul Leonard 
Phone 44-1-29-522-5300   
Per Diem Rate Flat fee 
Annual Contract Value £ 10,500,000 
Ownership N/A 
Type And Design N/A 
Facility Construction N/A 
Capacity Prisoner movements P.A.:  125,000 
Received Prisoners 05/96 
Services/Work Total contractual management 
Accreditations Investors in People 
Method of Financing N/A 
Prime/Major Subcontractors None 
Reason Sale of Joint Venture 
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Area 5  
PPS Court Escort & Custody Service 
31-34 South Bar Street 
Banbury, England OX16 9AE 
44-1-29-522-5300  Fax: 44-1-29-527-6803 

Location West Midlands, England 
Contracting Officer John Gundersen 
Address Prisoner Escort & Custody Services 

3rd Floor, Crown House, 52 Elizabeth Street 
Corby, Northamptonshire  NN17 1PJ 
England 

Phone 44-1-53-627-4584 
Fax 44-1-53-626-4393 
Contract Monitor Pat Kelly 
Phone 44-1-743-233-744   Mobile: 44-7776-225-270 
Contract With Her Majesty’s Principal Secretary of the State for the Home 

Department 
Contract Number N/A 
Contract Award 06/96 
Contract Expiration 11/03 
Contract Type RFP/negotiated/fixed 
General Manager Paul Leonard 
Phone 44-1-29-522-5300   
Per Diem Rate Flat fee 
Annual Contract Value £ 8,700,000 
Ownership N/A 
Type And Design N/A 
Facility Construction N/A 
Capacity Prisoner movements P.A.:  125,000 
Received Prisoners 10/96 
Services/Work Total contractual management 
Accreditations Investors in People 
Method Of Financing N/A 
Prime/Major Subcontractors None 
Reason Sale of Joint Venture 
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ELECTRONIC MONITORING OF OFFENDERS 
Premier Monitoring Services Ltd. 
Austin House, Stannard Place, St. Crispins Road 
Norwich, Norfolk NR3 1YF  
ENGLAND 
44-1603-428-300  Fax: 44-1603-428-311 

Location London, England & Eastern Region 
Contracting Officer James Toon (Contracts) 
Address Sentencing and Correctional Policy Directorate 

Electronic Monitoring Unit 
Home Office 
Clive House, Petty France, London SW1H 9HD 
England 

Phone 44-207-271-8256 
Fax 44-207-271-8255 
Contract Monitor N/A 
Phone N/A 
Contract With Her Majesty’s Principal Secretary of the State for the Home 

Department 
Contract Number N/A 
Contract Award 10/98 
Contract Expiration 01/27/04 
Contract Type Electronic Monitoring of Offenders 
General Manager Terry Harris 
Phone 44-1603-428-300   
Per Diem Rate N/A 
Annual Contract Value £ 6,100,000 (dependent on number of persons under curfew). 
Ownership N/A 
Type And Design N/A 
Facility Construction N/A 
Capacity N/A 
Received Prisoners 01/28/99 
Services/Work Full service for offender monitoring inclusive of call centre and field 

staffing 
Accreditations N/A 
Method Of Financing Private 
Prime/Major Subcontractors None 
Reason Sale of Joint Venture 
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ELECTRONIC MONITORING OF OFFENDERS 
Premier Monitoring Services Ltd. 
Austin House, Stannard Place, St. Crispins Road 
Norwich, Norfolk NR3 1YF   
ENGLAND 
44-1603-428-300  Fax: 44-1603-428-311 

Location Midland and Wales, 
Contracting Officer James Toon (Contracts) 
Address Sentencing and Correctional Policy Directorate 

Electronic Monitoring Unit 
Home Office 
Clive House, Petty France, London SW1H 9HD 

Phone 44-207-271-8256 
Fax 44-207-271-8255 
Contract Monitor N/A 
Phone N/A 
Contract With Electronic Monitoring Unit, Home Office 
Contract Number N/A 
Contract Award 10/98 
Contract Expiration 01/27/04 
Contract Type Her Majesty’s Principal Secretary of the State for the Home 

Department 
General Manager Terry Harris 
Phone 44-1603-428-300   
Per Diem Rate N/A 
Annual Contract Value £ 6,100,000 (dependent on number of persons under curfew). 
Ownership N/A 
Type And Design N/A 
Facility Construction N/A 
Capacity N/A 
Received Prisoners 01/28/99 
Services/Work Full service for offender monitoring inclusive of call centre and field 

staffing 
Accreditations N/A 
Method Of Financing Private 
Prime/Major Subcontractors None 
Reason Sale of Joint Venture 
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